SCHEDULE COF PAY | TEMB PAGE 37
CALL ORDER : 281 CONTRACT ID : B -25089-A
LETTI NG DATE : 06/17/03 10:00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP

2 105-07038 FI ELD OFFICE, A 12. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

4 202-02240 PAVEMENT, REMOVE 474. 300 n

5 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 33. 200 m

6 202-51133 RAILING REMOVE 61. 100 m

7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUWP LUWP

8 202-52710 S| DEWALK, CONCRETE, REMOVE 52. 200 n

9 202-60820 SURFACE M LLI NG ASPHALT 515. 000 n2
10 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 357. 000 n
11 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 162. 900 My
12 405-05518 ASPHALT FOR PRI ME COAT 13. 100 n
13 406- 05521 ASPHALT FOR TACK COAT 1, 209. 000 nP
14 502-06329 PCCP, 300 mm 167. 800 n
15 503-03489 RETROFI TTED Tl E BARS 82. 000 EACH
16 503-05240 D-1 CONTRACTI ON JO NT 33. 100 m
17 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 3. 000 EACH
18 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
19 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 2.000 EACH
20 601-06234 | MPACT ATTENUATOR, R1, W, TL-2 1. 000 EACH
21 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
22 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 64. 770 m
23 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 121. 920 m
24 604- 06069 CURB RAMP, CONCRETE 8. 800 ng
25 604-91531 S| DEWALK, CONCRETE, 100 mm 49. 500 n
26 605-06090 CURB, | NTEGRAL, CONCRETE 33. 200 m
27 605-06120 CURB, CONCRETE 29. 000 m
28 610-06259 REI NFORCED CONCRETE BRI DGE APPRCACH, 300 mm 229. 600 ng
29 610-07487 HVA FOR APPROACHES, TYPE B 100. 400 My
30 614-06482 HEADER, CEMENT CONCRETE, D 39. 600 ng
31 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 890. 000 EACH
32 703-51030 REI NFORCI NG STEEL 3, 240. 000 kg
33 703-51032 REI NFORCI NG STEEL, EPOXY COATED 3, 153. 000 kg
34 703-90976 REI NFORCI NG STEEL, GRADE 60 4, 239. 000 kg
35 703-96177 REI NFORCI NG STEEL, EPOXY COATED, GRADE 60 2,357. 000 kg
36 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 72.000 EACH
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 4.100 n8
38 706-06349 RAILING TX 36. 200 m
39 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX 4. 000 EACH
40 706-51020 CONCRETE, C, RAILING 1. 800 nB8
41 709-51821 SURFACE SEAL LUWP LUWP
42  722-51842 BRI DGE DECK OVERLAY 373. 000 n2
43 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 4.000 n8
44 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 56. 000 ng
45 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 70. 500 m
46 728-98377 MASONRY COATI NG LUWP LUWP
47 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2,541. 000 m



SCHEDULE OF PAY | TEMS PAGE 38
CALL CRDER : 281 CONTRACT ID : B -25089-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-06640 CONSTRUCTI ON SI GN, A 19. 000 EACH
49 801- 06645 CONSTRUCTION SIGN, B 7.000 EACH
50 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
51 801-07119 BARRI CADE, 111-B 18. 000 m
52 808-05866 PAVEMENT MESSAGE MARKI NG REMOVE 40. 000 ng
53 808-06712 LI NE, PAINT, BROKEN, YELLOWN 100 nm 125. 000 m
54 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 373. 000 m
55 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 499. 000 m
56 808-06716 LI NE, REMOVE 490. 000 m
57 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 4. 000 EACH
58 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 4. 000 EACH
59 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 600 nm 3. 600 m
60 808-75140 PAVEMENT MESSACGE MARKI NGS, PAINT, WORD RXR 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 39
CALL CRDER : 291 CONTRACT ID : B -25912-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-60820 SURFACE M LLI NG ASPHALT 250. 000 n

6 203-02000 EXCAVATI ON, COVMON 152. 900 ng

7 203-02070 BORROW 1, 307. 600 n8

8 203-51223 EXCAVATI ON, WATERWAY 120. 000 ng

9 205-06937 TEMPORARY SI LT FENCE 263. 600 m
10 206-51220 EXCAVATI ON, VET 70. 000 n8
11 207-07503 SUBGRADE TREATMENT, TYPE E 594. 000 n
12 211-06467 AGGREGATE FOR END BENT BACKFI LL 48. 600 n8
13 211-07454 STRUCTURE BACKFI LL 3. 200 n8
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 611. 610 My
15 402-07432 HVA SURFACE, TYPE A 89. 800 My
16 402-07435 HVA | NTERVEDI ATE, TYPE A 116. 210 My
17 405-05518 ASPHALT FOR PRI ME COAT 1, 118. 500 n2
18 406-05521 ASPHALT FOR TACK COAT 1,179. 500 ng
19 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
20 601-06374 GUARDRAI L TRANSI TI ON, TGS-1 4. 000 EACH
21 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 76. 200 m
22 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 106. 000 n
23 610-07486 HVA FCR APPROACHES, TYPE A 94. 240 My
24 615- 06505 MONUMENT, B 2. 000 EACH
25 616-02320 GECTEXTI LES 280. 200 ng
26 616-06405 RI PRAP, REVETMENT 216. 300 My
27 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
28 621-06548 SEED M XTURE, CV 2.830 kg
29 621-06559 MJULCHED SEEDI NG R 2,575.312 ng
30 622-52436 SIGN, DO NOT MOW OR SPRAY 1. 000 EACH
31 622-91786 SEEDLI NG 60. 000 EACH
32 701-51195 PILE, STEEL H HP 310 X 79 303. 200 m
33 701-91792 PILE TIP, STEEL H 28. 000 EACH
34 702-51005 CONCRETE, A, SUBSTRUCTURE 89. 400 n8
35 702-51015 CONCRETE, B, FOOTI NGS 6. 400 nB8
36 703-51030 REI NFORCI NG STEEL 4,991. 000 kg
37 703-51032 REI NFORCI NG STEEL, EPOXY COATED 22, 815. 000 kg
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 172. 000 n8
39 706-06344 RAILING TS-1 127. 000 m
40 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM 111, 1143 mm X 406 nm 259. 600 m
41 709-51821 SURFACE SEAL LUWP LUWP
42 711-05398 TRUSS LUWP LUWP
43 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 40. 000 m
44 715- 46005 PI PE END SECTI ON, 375 mm 2.000 EACH
45 715-91361 PIPE, PVC, 150 mm 40. 000 m
46 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP

47 801-07120 BARRI CADE, |11, PERVANENT 14. 400 m



SCHEDULE OF PAY | TEMS PAGE 40
CALL CRDER : 291 CONTRACT ID : B -25912-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 480. 000
49 808-06714 LINE, PAINT, SOQLID, YELLOW 100 mm 480. 000

33



SCHEDULE OF PAY | TEMS PAGE 41
CALL CRDER : 301 CONTRACT ID : B -26323-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD COFFICE, A 10. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 202-60820 SURFACE M LLI NG ASPHALT 615. 000 n2

7 203-02000 EXCAVATI ON, COVMON 1, 006. 000 n8

8 203-02070 BORROW 6, 177. 000 n8

9 203-51223 EXCAVATI ON, WATERWAY 5, 900. 000 ng
10 204-02290 SETTLEMENT PLATE 12. 000 EACH
11 205-03371 SEDI MENT REMOVE 25. 000 n8
12 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 18. 000 My
13 205-06936 TEMPORARY SEDI MENT TRAP 13. 000 My
14 205-06937 TEMPORARY SI LT FENCE 2, 007. 000 m
15 206-51220 EXCAVATI ON, WVET 192. 300 n8
16 207-07500 SUBGRADE TREATMENT, TYPE C 1, 632. 000 ng
17 211-06467 AGGREGATE FOR END BENT BACKFI LL 32. 200 nB8
18 211-07454 STRUCTURE BACKFI LL 1.700 n8
19 301-07448 COWPACTED AGGREGATE, NO 53, BASE 3,687.000 My
20 402-07432 HVA SURFACE, TYPE A 345. 000 My
21 402-07433 HVA SURFACE, TYPE B 430. 000 My
22 402-07438 HVA | NTERVEDI ATE, TYPE B 135. 000 My
23 402-07440 HVA BASE, TYPE A 1, 025. 000 My
24 402-07441 HVA BASE, TYPE B 430. 000 My
25 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 280. 000 My
26 402-07453 HVA FOR TEMPCRARY PAVEMENT 770. 000 My
27 405-05517 ASPHALT FOR PRI ME COAT 1.300 My
28 406-05520 ASPHALT FOR TACK COAT 18. 000 My
29 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
30 601-02206 TEMPORARY GUARDRAI L, WBEAM 1.905 m SPACI NG 60. 960 m
31 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
32 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 4. 000 EACH
33 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 118.110 m
34 602-06729 BARRI ER DELI NEATOR 12. 000 EACH
35 608-05741 W CK DRAI'N 1, 809. 200 m
36 608-96298 SAND DRAI N BLANKET 1, 868. 600 n8
37 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 264. 100 n2
38 610-07486 HVA FOR APPROACHES, TYPE A 20. 000 My
39 615-06490 RI GHT OF WAY MARKER 24. 000 EACH
40 615-06505 MONUMENT, B 6. 000 EACH
41 615-06510 MONUMENT, C 2.000 EACH
42 616-02320 GEOTEXTI LES 1, 995. 000 ng
43 616- 06405 Rl PRAP, REVETMENT 1, 165. 000 My
44 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
45 621-01371 SEED M XTURE, LEGUME, 2 66. 000 kg
46 621- 06545 FERTI LI ZER 2. 000 My

47 621-06548 SEED M XTURE, CV 14. 000 kg



SCHEDULE OF PAY | TEMS PAGE 42
CALL CRDER : 301 CONTRACT I D B -26323-A
LETTI NG DATE : 06/17/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE REPLACEMENT
48 621- 06553 SEED M XTURE, R 240. 000 kg
49 621-06557 SEED M XTURE, T 113. 000 kg
50 621-06565 MJULCH NG MATERI AL 14. 000 My
51 621-06567 WATER 1. 000 kL
52 621-06575 SODDI NG NURSERY 51. 100 ng
53 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
54 622-91786 SEEDLI NG 140. 000 EACH
55 701-91792 PILE TIP, STEEL H 36. 000 EACH
56 701-92043 CORED HOLE IN ROCK, 457 mm 3. 600 m
57 701-95780 PILE, STEEL H HP 310 X 110 253. 400 m
58 702-51005 CONCRETE, A, SUBSTRUCTURE 106. 900 n8
59 702-51015 CONCRETE, B, FOOTI NGS 30. 400 n8
60 703-51030 REI NFOCRClI NG STEEL 16, 076. 000 kg
61 703-51032 REI NFORCI NG STEEL, EPOXY COATED 59, 084. 000 kg
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 304. 200 n8
63 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
64 706-51020 CONCRETE, C, RAILING 31. 600 n8
65 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM 111, 1143 mm X 406 nm 384. 000 m
66 709-51821 SURFACE SEAL LUWP LUWP
67 713-51335 TEMPORARY BRI DGE AND APPRCACHES LUWP LUWP
68 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 15. 500 m
69 715-05407 PI PE, END BENT DRAIN, 150 mm 48. 000 m
70 715-46005 PI PE END SECTION, 375 mm 2.000 EACH
71 728-98377 MASONRY COATI NG LUWP LUWP
72 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
73 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2, 300. 000 m
74 801- 06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
75 801-06645 CONSTRUCTION SIGN, B 10. 000 EACH
76 801-06649 TEMPORARY RAI SED PAVEMENT MARKER, 1 54. 000 EACH
77 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
78 801-07118 BARRI CADE, I11-A 28. 800 m
79 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 1, 660. 000 m
80 808-06714 LINE, PAINT, SOLID, YELLON 100 mm 1, 660. 000 m
81 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 61. 000 EACH
82 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 61. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 43
CALL CRDER : 321 CONTRACT ID : B -26618-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP
6 202-02241 GUARDRAI L, REMOVE 180. 000 m
7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
8 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
9 202-60820 SURFACE M LLI NG ASPHALT 264. 000 n
10 203-02000 EXCAVATI ON, COVMON 1,727.000 ng
11 203-02070 BORROW 450. 000 n8
12 203-51223 EXCAVATI ON, WATERWAY 5, 621. 000 ng
13 205-04931 SEDI MENT TRAP 1. 000 EACH
14 205-06930 SPLASHPAD, RI PRAP 2.400 My
15 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 102. 700 My
16 205-06936 TEMPORARY SEDI MENT TRAP 31. 600 My
17 205-06937 TEMPORARY SI LT FENCE 880. 000 m
18 205-06938 TEMPCRARY SLOPE DRAIN 18. 000 m
19 206-51220 EXCAVATI ON, VET 254. 000 n8
20 207-07502 SUBGRADE TREATMENT, TYPE D 2,612. 000 ng
21 211-02050 B BORROW 200. 000 n8
22 211-06467 AGGREGATE FOR END BENT BACKFI LL 32. 000 n8
23 211-07454 STRUCTURE BACKFI LL 780. 000 n8
24 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1,762. 000 My
25 303-01180 COVWPACTED AGGREGATE, NO. 53 36. 000 My
26 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 573. 000 My
27 401-07390 QU QA-HVA, 2, 64, |NTERMEDI ATE, 19.0 mm 647. 200 My
28 401-07407 QU QA-HVA, 2, 64, BASE, 25.0 mm 1, 433. 200 My
29 404-05511 SEAL COAT, 2 1, 248. 000 ng
30 404-05514 SEAL CQAT, 5 101. 000 n
31 405-05518 ASPHALT FOR PRI ME COAT 1, 638. 000 n2
32 406-05520 ASPHALT FOR TACK COAT 3.270 My
33 601-01128 GUARDRAI L TRANSI TI ON TYPE WEB 4.000 EACH
34 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
35 601-06037 GUARDRAI L END TREATMENT, | 5. 000 EACH
36 601-06854 GUARDRAI L, W BEAM NESTED 2. 000 EACH
37 601-06856 MODI FI ED PCSTS, NESTED GUARDRAI L 4. 000 EACH
38 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
39 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 205. 775 m
40 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
41 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 184. 000 n2
42 610-07486 HVA FOR APPROACHES, TYPE A 137. 900 My
43 615-06490 RI GHT OF WAY MARKER 42. 000 EACH
44 615- 06505 MONUMENT, B 12. 000 EACH
45 616-02320 GEOTEXTI LES 5, 073. 000 ng
46 616- 05688 Rl PRAP, CLASS 1 214.000 My

47 616- 06405 Rl PRAP, REVETMENT 3,675. 000 My



SCHEDULE OF PAY | TEMS PAGE 44
CALL CRDER : 321 CONTRACT ID : B -26618-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 616-06451 RI PRAP, UNI FORM 500. 000 My
49 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 4.000 EACH
50 621-02770 ERCSI ON CONTRCOL BLANKET 1, 200. 000 n
51 621-06545 FERTI LI ZER 00. 603 My
52 621-06548 SEED M XTURE, CV 7.000 kg
53 621-06553 SEED M XTURE, R 150. 000 kg
54 621- 06557 SEED M XTURE, T 75. 000 kg
55 621-06565 MULCH NG MVATERI AL 5.700 My
56 621-06567 WATER 29. 236 kL
57 621-06574 SODDI NG 1, 624. 000 n2
58 622-52436 SIGN, DO NOT MOW OR SPRAY 11. 000 EACH
59 622-91786 SEEDLI NG 881. 000 EACH
60 701-51195 PILE, STEEL H HP 310 X 79 237. 000 m
61 702-51005 CONCRETE, A, SUBSTRUCTURE 95. 000 n8
62 703-51030 REI NFORCI NG STEEL 5, 336. 000 kg
63 703-51032 REI NFORCI NG STEEL, EPOXY COATED 2,183. 000 kg
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 119. 300 n8
65 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 4. 000 EACH
66 706-51025 CONCRETE, C, RAILING 10. 400 m
67 707-05971 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 432 nm X 914 mm 172. 746 n
68 709-51821 SURFACE SEAL LUWP LUWP
69 714-06660 W NGMALL 75. 000 n2
70 715-05121 PIPE, TYPE 1, O RCULAR 450 nm 28. 000 m
71 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 115. 000 m
72 715-05407 PI' PE, END BENT DRAIN, 150 mm 34. 000 m
73 715-46005 PI PE END SECTI ON, 375 mm 8. 000 EACH
74 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
75 723-07105 STRUCTURE, PRECAST THREE-SI DED, 6100 nmm X 3050 nm 22.500 m
76 801-04308 ROAD CLOSURE SI GN ASSEMBLY 15. 000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20. 000 EACH
78 801-06640 CONSTRUCTION SIGN, A 20. 000 EACH
79 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
80 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
81 801-07118 BARRI CADE, I11-A 72.000 m
82 801-07119 BARRI CADE, 111-B 72.000 m
83 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 18. 000 m
84 802-91122 SI G\, GROUND MOUNTED, RESET 4.000 EACH
85 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 223. 000 m
86 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1, 388. 000 m
87 808-06714 LINE, PAINT, SCLID, YELLON 100 mm 2,089. 000 m
88 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 6. 000 m
89 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 11. 000 EACH
90 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 26. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 45
CALL CRDER : 331 CONTRACT ID : B -26720-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 3. 000

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 202-02240 PAVEMENT, REMOVE 158. 000 n2

5 202-02241 GUARDRAI L, REMOVE 433. 374 m

6 202-02276 GUTTER TURNQUT, RElI NFORCED CONCRETE, REMOVE 4. 000 EACH

7 202-02277 QUTTER, LI P, REMOVE 595. 000 m

8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP

9 202-60820 SURFACE M LLI NG ASPHALT 204. 000 n
10 202-90883 OVERLAY, CONCRETE, REMOVE 656. 000 ng
11 203-02000 EXCAVATI ON, COVWON 484. 000 nB8
12 303-52308 COVPACTED AGGREGATE, O, 53 874. 900 My
13 404- 05511 SEAL CQAT, 2 1, 196. 000 n
14 406- 05521 ASPHALT FCR TACK COAT 204. 000 ng
15 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
16 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
17 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2. 000 EACH
18 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
19 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 421. 005 m
20 602-06639 TEMPCORARY CONCRETE BARRI ER, ANCHORED 18. 000 m
21 602-06646 TEMPORARY CONCRETE BARRI ER 123. 000 m
22 602-06729 BARRI ER DELI NEATOR 30. 000 EACH
23 610- 05527 HVA FOR APPROACHES 337. 000 My
24 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 200. 000 n
25 616-02320 GECTEXTI LES 1, 428. 000 ng
26 616-06406 Rl PRAP, REVETMENT 1, 480. 600 n2
27 621-06574 SODDI NG 72.000 ng
28 703-01540 THREADED TI E BAR ASSEMBLY 34. 000 EACH
29 703-03622 THREADED Tl E BAR ASSEMBLY, EPOXY COATED, MODI FI ED 24.000 EACH
30 703-51030 REI NFORCI NG STEEL 2,760. 000 kg
31 703-51032 REI NFORCI NG STEEL, EPOXY COATED 5, 916. 000 kg
32 704-51002 CONCRETE, C, SUPERSTRUCTURE 24. 000 n8
33 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
34 706-51025 CONCRETE, C, RAILING 157. 000 m
35 709-51821 SURFACE SEAL LUWP LUWP
36 720-44296 CAP | NLET 4.000 EACH
37 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 10. 000 nP
38 722-51842 BRI DGE DECK OVERLAY 801. 000 n
39 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 12. 200 ng
40 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 198. 000 ng
41 722-60824 SURFACE M LLI NG 656. 000 n2
42  724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 25. 000 m
43 728-98377 MASONRY COATI NG LUWP LUWP
44 801- 06203 TEMPORARY PAVEMENT MARKI NG 100 nm 196. 000 m
45 801- 06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 556. 000 m
46 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 7.000 m
47 801-06640 CONSTRUCTION SIGN, A 28. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 46
CALL CRDER : 331 CONTRACT ID : B -26720-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801- 06645 CONSTRUCTION SIGN, B 2. 000 EACH
49 801-06710 FLASH NG ARROW SI GN 10. 000 DAY
50 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
51 801-07119 BARRI CADE, 111-B 12. 000 m

52 806-01851 TEMPORARY TRAFFI C SI GNAL W TH LOOP DETECTCRS, LUMP LUWP
53 808-01226 SNOWPLOWABLE RAI SED PAVEMENT MARKER CASTI NG | NSTALL 7.000 EACH
54 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 416. 000 m

55 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 558. 000 m

56 808-06716 LI NE, REMOVE 582. 000 m

57 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 7.000 EACH
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CALL CRDER : 341 CONTRACT ID : B -26722-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPAI R

1 105-07038 FI ELD OFFICE, A 1. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
4 619-05926 ENVI RONVENTAL  CONTRCL LuwP LuwP
5 619-51860 PAI NT STEEL BRI DGE, PARTI AL LUWP LUWP
6 619-60999 CLEAN STEEL BRI DGE, PARTI AL LUMP LUWP
7 711-51038 STRUCTURAL STEEL LUWP LUWP
8 711-51878 JACKI NG AND SUPPCRTI NG G RDERS LUMP LUWP
9 801-04308 ROAD CLOSURE S| GN ASSEMBLY 3. 000 EACH
10 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6. 000 EACH
11 801-06640 CONSTRUCTI ON SI GN, A 14. 000 EACH
12 801-06645 CONSTRUCTION SIGN, B 9. 000 EACH

13 801-07118 BARRI CADE, II1-A 108. 000 LFT
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CALL CRDER : 351 CONTRACT ID : B -26726-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02240 PAVEMENT, REMOVE 162. 000 n

6 202-02278 CURB, CONCRETE, REMOVE 203. 000 m

7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

8 202-52710 S| DEWALK, CONCRETE, REMOVE 400. 000 n2

9 202-60820 SURFACE M LLI NG ASPHALT 751. 000 n
10 203-02000 EXCAVATI ON, COVMON 42.000 ng
11 203-51223 EXCAVATI ON, WATERVAY 199. 000 n8
12 205-06937 TEMPORARY SI LT FENCE 194. 000 m
13 206-51220 EXCAVATI ON, WVET 336. 100 n8
14 211-07454 STRUCTURE BACKFI LL 957. 000 n8
15 213-52830 FLOMBLE MORTAR 40. 000 n8
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 172. 200 My
17 303-07449 COVPACTED AGGREGATE, NO. 73 17. 000 My
18 402-07434 HVA SURFACE, TYPE C 78. 000 My
19 402-07439 HVA | NTERMVEDI ATE, TYPE C 179. 000 My
20 402-07442 HVA BASE, TYPE C 10. 000 My
21 406- 05520 ASPHALT FOR TACK COAT 00. 418 My
22 603-02736 FENCE, WOOD, REMOVE AND RESET 9. 500 m
23 604-06069 CURB RAMP, CONCRETE 40. 800 ng
24 604-06070 S| DEWALK, CONCRETE 288. 700 n2
25 605-06090 CURB, | NTEGRAL, CONCRETE 11. 600 m
26 605-06120 CURB, CONCRETE 11. 200 m
27 605-06140 CURB AND GQUTTER, CONCRETE 92. 800 m
28 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 118. 600 n
29 610-07486 HVA FOR APPROACHES, TYPE A 7.000 My
30 610-07487 HVA FOR APPROACHES, TYPE B 83. 000 My
31 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 242.000 n2
32 616-02305 GABI ONS 47.000 n8
33 616-02320 GEOTEXTI LES 581. 000 n2
34 616- 06405 Rl PRAP, REVETMENT 280. 000 My
35 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
36 621-06560 MULCHED SEEDI NG U 100. 000 n
37 621-06567 WATER 6. 900 kL
38 621-06575 SODDI NG NURSERY 383. 000 n
39 622-05650 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 50 TO 63 nm 20. 000 EACH
40 702-51005 CONCRETE, A, SUBSTRUCTURE 76. 500 n8
41 702-51015 CONCRETE, B, FOOTI NGS 81. 400 n8
42  702-51863 FI ELD DRI LLED HOLE | N CONCRETE 14. 000 EACH
43 703-51030 REI NFCRCI NG STEEL 26, 201. 000 kg
44 703-51032 REI NFORCI NG STEEL, EPOXY COATED 6, 318. 000 kg
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 181. 000 n8
46 706- 01268 HANDRAI L, ALUM NUM 4.100 m
47 706- 06349 RAILING TX 37. 400 m



SCHEDULE OF PAY | TEMS PAGE 49
CALL CRDER : 351 CONTRACT ID : B -26726-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 709-51821 SURFACE SEAL LUWP LuUWP
49 720-44000 CASTI NG ADJUST TO GRADE 8. 000 EACH
50 720-44296 CAP | NLET 1. 000 EACH
51 728-98377 MASONRY COATI NG LUWP LUWP
52 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
54 801- 06640 CONSTRUCTION SIGN, A 24.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 1. 000 EACH
56 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
57 801-07118 BARRI CADE, I11-A 14. 400 m

58 802-74046 S| GN ASSEMBLY, U CHANNEL PCSTS, RELOCATE 6. 000 EACH
59 808-03115 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (XING, 1.2 m 2.000 EACH
60 808-06609 PAVEMENT MESSAGE MARKI NG 2. 000 EACH
61 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 6. 800 m

62 808-75100 TRANSVERSE MARKI NGS, PAI NT, CROSSWALK LI NE, 150 nm 16. 800 m

63 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 16. 000 m

64 808- 75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 50. 600 m
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CALL CRDER : 361 CONTRACT ID : B -26728-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02241 GUARDRAI L, REMOVE 200. 000 m

6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LuUWP

7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

8 202-60820 SURFACE M LLI NG ASPHALT 773.000 n2

9 203-02000 EXCAVATI ON, COVMON 790. 000 n8
10 203-02070 BORROW 380. 000 n8
11 203-51223 EXCAVATI ON, WATERVAY 472.000 n8
12 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 28. 500 My
13 205-06932 TEMPORARY CHECK DAM STRAW BALES 2. 800 m
14 205-06937 TEMPORARY SI LT FENCE 302. 000 m
15 207-07500 SUBGRADE TREATMENT, TYPE C 2, 430. 000 ng
16 211-07454 STRUCTURE BACKFI LL 14. 000 n8
17 213-52830 FLOMBLE MORTAR 8. 700 n8
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 365. 600 My
19 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
20 402-07432 HVA SURFACE, TYPE A 165. 700 My
21 402-07433 HVA SURFACE, TYPE B 201. 300 My
22 402-07435 HVA | NTERVEDI ATE, TYPE A 63. 300 My
23 402-07438 HVA | NTERMVEDI ATE, TYPE B 270. 000 My
24 402-07440 HVA BASE, TYPE A 383. 500 My
25 402-07441 HVA BASE, TYPE B 705. 000 My
26 404-05511 SEAL CQAT, 2 1,421. 000 n
27 405-05518 ASPHALT FOR PRI ME COAT 1, 843. 000 ng
28 406- 05521 ASPHALT FOR TACK COAT 4, 070. 000 ng
29 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
30 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 1. 000 EACH
31 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 104. 775 m
33 602-06729 BARRI ER DELI NEATCR 6. 000 EACH
34 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 226. 500 n
35 611-06497 MAI LBOX ASSEMBLY, SI NGLE 4.000 EACH
36 615-06490 RI GHT OF WAY MARKER 26. 000 EACH
37 615-06500 MONUMENT, A 4.000 EACH
38 615-06510 MONUMENT, C 1. 000 EACH
39 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
40 616-02320 GEOTEXTI LES 931. 000 n
41 616- 06405 RI PRAP, REVETMENT 676. 000 My
42 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
43 621- 06545 FERTI LI ZER 00. 500 My
44 621-06548 SEED M XTURE, CV 3. 500 kg
45 621- 06553 SEED M XTURE, R 100. 000 kg
46 621- 06565 MULCH NG MATERI AL 2. 400 My

47 621-06567 WATER 8. 500 kL
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CALL CRDER : 361 CONTRACT ID : B -26728-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-06574 SODDI NG 473. 500 n
49 622-52436 SIGN, DO NOT MOW OR SPRAY 3. 000 EACH
50 622-91786 SEEDLI NG 100. 000 EACH
51 622-98200 SIGN, DO NOT DI STURB 2.000 EACH
52 701-51157 PILE, STEEL SHELL, EPOXY COATED, 356 mm 82. 800 m
53 701-96089 PI LE, CONCRETE, STEEL SHELL ENCASED, 6.35 nm 356 nmm 403. 800 m
54 703-51030 REI NFOCRClI NG STEEL 17, 361. 000 kg
55 703-51032 REI NFORCI NG STEEL, EPOXY COATED 19, 095. 000 kg
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 284. 800 n8
57 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
58 706-51020 CONCRETE, C, RAILING 16. 100 n8
59 709-51821 SURFACE SEAL LUWP LuUwP
60 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 53. 000 m
61 715-05218 PIPE, TYPE 5, CRCULAR 375 mm 50. 500 m
62 715-46005 PI PE END SECTI ON, 375 mm 8. 000 EACH
63 801-04308 ROAD CLOSURE SI GN ASSEMBLY 9. 000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30. 000 EACH
65 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
66 801-07118 BARRI CADE, I11-A 8. 000 m
67 801-07119 BARRI CADE, I11-B 8. 000 m
68 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 3.500 m
69 802-07059 SI GN, SHEET, AND SUPPCRTS, REMOVE 1. 000 EACH
70 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 00. 465 ng
71 804-76350 DELI NEATOR W TH PCST, D3, 75 mm DI A 2.000 EACH
72 808-06712 LINE, PAINT, BROKEN, YELLOW 100 nm 94. 000 m
73 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 750. 000 m
74 808-06714 LINE, PAINT, SOLID, YELLON 100 mm 506. 000 m
75 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 43. 000 EACH

76 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 44. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 52
CALL CRDER : 371 CONTRACT ID : B -26739-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 18. 000 MOS
3 108-01614 PARTNERI NG OVERHEAD LUMP LUWP
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
5 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP
6 202-02240 PAVEMENT, REMOVE 15, 604. 000 SYS
7 202-02278 CURB, CONCRETE, REMOVE 8, 564. 000 LFT
8 202-52710 S| DEWALK, CONCRETE, REMOVE 3, 330. 000 SYS
9 202-60820 SURFACE M LLI NG ASPHALT 1, 858. 000 SYS
10 202-74045 SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE 30. 000 EACH
11 202-91385 I NLET, REMOVE 21. 000 EACH
12 202-93047 MANHOLE, REMOVE 28. 000 EACH
13 202-96133 Pl PE, REMOVE 12, 054. 000 LFT
14 202-96632 TRAFFI C SI GNALS AND EQUI PMENT, REMOVE 2.000 EACH
15 203-02000 EXCAVATI ON, COVMON 49, 421. 000 CYs
16 205-06932 TEMPORARY CHECK DAM STRAW BALES 216. 000 LFT
17 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 14. 000 EACH
18 205-06936 TEMPCRARY SEDI MENT TRAP 13. 080 TON
19 205-06937 TEMPORARY SI LT FENCE 2,686. 000 LFT
20 206-51220 EXCAVATI ON, VET 2,418. 000 CYs
21 206-51225 EXCAVATI ON, DRY 9, 193. 000 Cys
22 207-07498 SUBGRADE TREATMENT, TYPE A 14, 958. 000 SYS
23 210-07314 FORCE MAI N 650. 000 LFT
24 210-07314 FORCE MAIN 380. 000 LFT
25 211-02050 B BORROW 5, 735. 000 Cys
26 211-06467 AGGREGATE FOR END BENT BACKFI LL 1, 770. 000 CYs
27 211-07454 STRUCTURE BACKFI LL 6, 813. 000 Cys
28 301-07448 COVPACTED AGGREGATE, NO 53, BASE 2, 345. 000 TON
29 303-01180 COVPACTED AGGREGATE, NO 53 9, 852. 000 TON
30 303-92491 BALLAST 6, 823. 000 TON
31 304-07489 HVA PATCH NG TYPE A 6. 000 TON
32 401-07332 QI QA-HVA, 1, 76, SURFACE, 9.5 mm 575. 000 TON
33 401-07333 QU QA-HWA, 2, 76, SURFACE, 9.5 mm 1, 305. 000 TON
34 401-07401 QU QA-HVA, 1, 76, | NTERMEDI ATE, 19.0 nmm 701. 000 TON
35 401-07402 QT QA-HWA, 2, 76, | NTERVEDI ATE, 19.0 mm 2,042.000 TON
36 401-07422 QU QA-HWA, 1, 64, BASE, 19.0 mm 1, 403. 000 TON
37 401-07423 QT QA-HWA, 2, 64, BASE, 19.0 mm 5, 275. 000 TON
38 401-07429 QU QA-HVA, 5, 76, | NTERMEDI ATE, Cl19 nm 1, 421. 000 TON
39 401-91826 ASPHALT PLANK 12, 300. 000 SFT
40 402-07432 HVA SURFACE, TYPE A 16. 000 TON
41 406- 05520 ASPHALT FOR TACK COAT 16. 000 TON
42 603-99319 FENCE, CHAIN LINK, 84 IN 610. 000 LFT
43 604- 04454 BLOCK, CONCRETE NASONRY 6, 891. 000 EACH
44 604- 06069 CURB RAMP, CONCRETE 505. 000 SYS
45 604- 44251 STEPS, CONCRETE 14.120 CYs
46 604-91531 S| DEWALK, CONCRETE, 4 IN 3, 494. 000 SYS

47 605- 06140 CURB AND GUTTER, CONCRETE 73. 000 LFT
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CALL CRDER : 371 CONTRACT ID : B -26739-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

48 605- 06150 CURB AND GUTTER, C, CONCRETE 7,224.000 LFT
49 605- 06205 CENTER CURB, B, CONCRETE 94. 000 LFT
50 605-06210 CENTER CURB, C, CONCRETE 195. 000 LFT
51 610-07486 HVA FOR APPROACHES, TYPE A 460. 000 TON
52 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, 6 I N 1, 483. 000 SYS
53 614-92148 RAI LROAD TRACK 3, 215. 000 LFT
54 616- 02320 GEOTEXTI LES 669. 000 SYS
55 616- 06405 Rl PRAP, REVETMENT 9. 000 TON
56 621-02363 MJULCHED SEEDI NG, T, CONVENTIONAL M X 16, 390. 000 SYS
57 621-06560 MJULCHED SEEDI NG U 10, 000. 000 SYS
58 621-06570 TOP SA L 958. 000 Cys
59 621-06575 SODDI NG, NURSERY 8, 628. 000 SYS
60 621-98038 MJLCH, HARDWOOD SHREDDED BARK 30. 000 CYs
61 622-04990 LANDSCAPE EDG NG 330. 000 LFT
62 622-05621 PLANT, BROADLEAF EVERGREEN, SPREADI NG SEM SPREADI NG OVER 38. 000 EACH
63 622-05627 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 96 25. 000 EACH
64 622-05641 PLANT, DECI DUQUS SHRUB, OVER 36 TO 48 IN. 55. 000 EACH
65 622-05647 PLANT, DECI DUQUS TREE, MULTI-STEM OVER 120 I N 15. 000 EACH
66 622-05650 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 2 TO 2.5 IN. 13. 000 EACH
67 622-05651 PLANT, DECIDUQUS TREE, SINGE STEM OVER 2.5 TO 3.5 IN 5. 000 EACH
68 622-05654 PLANT, PERENNI AL 90. 000 EACH
69 701-01739 STATI C PI LE LOAD TEST 1. 000 EACH
70 701-01849 PI'LE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN 17, 622. 000 LFT
71 701-06011 DYNAM C PI LE LOAD TEST 6. 000 EACH
72 701-06012 TEST PI LE, RESTRIKE 6. 000 EACH
73 702-51005 CONCRETE, A, SUBSTRUCTURE 771.900 CYS
74 702-51015 CONCRETE, B, FOOTI NGS 822. 300 Cys
75 702-94139 CONCRETE, A, ABOVE FOOTI NGS 311. 500 CYs
76 703-01540 THREADED Tl E BAR ASSEMBLY 66. 000 EACH
77 703-51030 REI NFORCI NG STEEL 153, 498. 000 LBS
78 704-03131 DECK DRAIN, HALF ROUND, 8 IN 197. 000 LFT
79 706-91664 PI PE RAI LI NG 1, 330. 000 LFT
80 709-07110 SEAL COAT, GRAFFI TI RESI STANT 25, 700. 000 SFT
81 709-51821 SURFACE SEAL LUWP LUWP
82 711-04121 ANCHOR BOLT, AB1 32. 000 EACH
83 711-51038 STRUCTURAL STEEL LUMP LUWP
84 714-04802 CONCRETE MODULAR BLOCK WALL 1, 961. 000 SYS
85 714-05562 RETAI NI NG WALL 1, 157. 000 SFT
86 714-96642 TEMPORARY RETAI NI NG WALL LuUwP LUWP
87 715-05024 PIPE, TYPE 2, G RCULAR 36 IN 602. 000 LFT
88 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 3, 531. 000 LFT
89 715-05049 PIPE, TYPE 4, CRCULAR 8 IN 17. 000 LFT
90 715-05118 PIPE, TYPE 1, G RCULAR 12 IN 63. 000 LFT
91 715-05148 PIPE, TYPE 2, CIRCULAR, 10 IN 46. 000 LFT
92 715-05149 PIPE, TYPE 2, CRCULAR, 12 IN 1, 957. 000 LFT
93 715-05151 PIPE, TYPE 2, G RCULAR 15 IN. 499. 000 LFT
94 715-05152 PIPE, TYPE 2, G RCULAR 18 IN. 292. 000 LFT
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CALL CRDER : 371 CONTRACT ID : B -26739-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

95 715-05154 PIPE, TYPE 2, CRCULAR, 24 IN 1, 055. 000 LFT
96 715-05156 PIPE, TYPE 2, G RCULAR 30 IN 173. 000 LFT
97 715-05159 PIPE, TYPE 2, CRCULAR, 42 IN 1, 585. 000 LFT
98 715-05168 PIPE, TYPE 3, CRCULAR, 12 IN 1, 699. 000 LFT
99 715-05408 PI PE, SANI TARY SEWER, 8 I N 1, 704. 000 LFT
100 715-05411 PI PE, SANI TARY SEWER, 12 IN. 800. 000 LFT
101 715-05413 PI PE, SANI TARY SEWER, 18 IN. 765. 000 LFT
102 715-05711 PI PE, SANI TARY SEVER, 6 IN 2, 400. 000 LFT
103 715-90548 STORMMTER LI FT STATI ON LUWP LUWP
104 715-96669 WATER MAIN, DUCTILE IRON, 16 IN 775. 000 LFT
105 715-97737 SANI TARY SEVEER RECONSTRUCTI ON LUWP LUWP
106 716-04832 PI PE CASI NG 184. 000 LFT
107 716-04832 PI PE CASI NG 126. 000 LFT
108 716-04832 PI PE CASI NG 150. 000 LFT
109 716-04832 PI PE CASI NG 140. 000 LFT
110 716-04832 PI PE CASI NG 125. 000 LFT
111 718-52610 AGGREGATE FOR UNDERDRAI NS 318. 200 CYs
112 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 861. 000 SYS
113 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 3. 000 EACH
114 720-03194 MANHCLE 16. 000 EACH
115 720-03194 MANHCOLE 1. 000 EACH
116 720-45030 I NLET, E7 1. 000 EACH
117 720-45035 I NLET, F7 3. 000 EACH
118 720-45040 I NLET, Gr 2.000 EACH
119 720- 45045 I'NLET, J10 9. 000 EACH
120 720-45055 I NLET, MLO 4. 000 EACH
121 720- 45155 I NLET, MO, MODI FI ED 1. 000 EACH
122 720- 45250 CATCH BASI N, K10 23. 000 EACH
123 720-45275 PI PE CATCH BASIN, 24 IN 7.000 EACH
124 720-45410 MANHOLE, ¢4 12. 000 EACH
125 720-93501 MANHCLE, L4 6. 000 EACH
126 720-94612 MANHCLE, K4 11. 000 EACH
127 720-97958 MANHCLE, K2 1. 000 EACH
128 720-98174 I NLET, B15 2.000 EACH
129 720- 98555 INLET, C15 1. 000 EACH
130 720-99416 CATCH BASI N, B15 2.000 EACH
131 720-99417 CATCH BASIN, C15 3. 000 EACH
132 725-03133 CONCRETE FACI NG 1, 157. 000 SFT
133 731-93946 WALL ERECTI ON 17, 652. 000 SFT
134 731-93947 LEVELI NG PAD, CONCRETE 2, 293. 000 LFT
135 732-01898 WATER MAIN, DUCTILE IRON, 10 IN. 712.000 LFT
136 732-01913 CLEANQUT, PVC, 4 IN 22.000 EACH
137 732-02532 VALVE W TH BOX, RESTRAI NED, GATE, DUCTILE IRON, 8 IN. 10. 000 EACH
138 732-02533 VALVE W TH BOX RESTRAI NED, GATE, DUCTILE IRON, 12 IN 4.000 EACH
139 732-04926 VALVE 2.000 EACH
140 732-04926 VALVE . 000 EACH

4
141 732-05923 WATER SERVICE LINE, 1 IN 2, 400. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 55
CALL CRDER : 371 CONTRACT ID : B -26739-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

142 732-91738 WATER MAIN, DUCTILE IRON, 6 IN 20. 000 LFT
143 732-91739 WATER MAIN, DUCTILE IRON, 8 IN 2,041. 000 LFT
144 732-93357 FI RE HYDRANT ASSEMBLY, |11 7.000 EACH
145 732-94780 WATER SERVI CE CONNECTI ON 55. 000 EACH
146 732-96670 WATER MAIN, DUCTILE IRON, 12 IN 968. 000 LFT
147 732-97009 FI RE HYDRANT ASSEMBLY, REMOVE 5. 000 EACH
148 801-04308 ROAD CLOSURE S| GN ASSEMBLY 8. 000 EACH
149 801-06625 DETOUR ROUTE MARKER ASSEMBLY 51. 000 EACH
150 801-06640 CONSTRUCTION SIGN, A 36. 000 EACH
151 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
152 801-07119 BARRI CADE, |11-B 288. 000 LFT
153 802- 05704 SI GN POST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 537.500 LFT
154 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 225. 800 SFT
155 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 I N 61. 500 SFT
156 802-90627 M D MAST ARM SI GN MOUNTI NG BRACKET ASSEMBLY 10. 000 EACH
157 805-01768 S| GNAL ASSEMBLY, SI DE MOUNTED 1. 000 EACH
158 805-01816 S| GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 8. 000 EACH
159 805-01842 HANDHOLE, Sl GNAL 16. 000 EACH
160 805-01844 CONDUI T, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,464.000 LFT
161 805-01879 SI GNAL SERVI CE, | NSTALL 2. 000 EACH
162 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 18 IN 12. 000 EACH
163 805-02373 | NTERCONNECT CABLE, FIBER OPTIC 690. 000 LFT
164 805-02440 SI GNAL CABLE, ROADWAY LOCP, 1C 16GA. 2, 400. 000 LFT
165 805-02640 SI GNAL POLE, NMAST ARM 30 FT. 2. 000 EACH
166 805-04133 S| GNAL PEDESTAL, 12 FT. 4. 000 EACH
167 805-04757 S| GNAL 1. 000 EACH
168 805-05673 SI GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 1. 000 EACH
169 805-05673 SI GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 1. 000 EACH
170 805-05673 SI GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 2.000 EACH
171 805-05673 SI GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 1. 000 EACH
172 805-78106 CONTRCOLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH
173 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
174 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 13. 000 EACH
175 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
176 805- 78467 SI GNAL CABLE, 3C 8GA 265. 000 LFT
177 805-78485 SI GNAL CABLE, 5C 14CGA 1, 988. 000 LFT
178 805-78490 SIGNAL CABLE, 7C 14GA 1, 219. 000 LFT
179 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 236. 000 LFT
180 805-78785 SI GNAL DETECTCOR HOUSI NG 4. 000 EACH
181 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 800. 000 LFT
182 805-78900 PEDESTAL FOUNDATI ON, A 4. 000 EACH
183 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 2. 000 EACH
184 807-02106 LUM NAI RE, UNDERPASS, WALL MOUNTED, H GH PRESSURE SODI UM 12. 000 EACH
185 807-02191 HANDHOLE, LI GHTI NG 10. 000 EACH
186 807-03898 WRE, XHHW NO. 4 CU, I N CABLE DUCT | N TRENCH 2, 700. 000 LFT
187 807-03950 LUM NAI RE, ORNAMENTAL 14. 000 EACH

188 807-04866 LUM NAI RE 5. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 56
CALL CRDER : 371 CONTRACT ID : B -26739-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND ADDED TRAVEL LANES

189 807-82056 UNDERPASS CI RCUI T | NSTALLATI ON, 6 LUM NAI RES 2. 000 EACH
190 807-86805 SERVI CE PA NT, | 2.000 EACH
191 808-06701 LI NE, THERMOPLASTI C, BROKEN, WHITE, 4 IN. 250. 000 LFT
192 808-06703 LI NE, THERMOPLASTIC, SCLID, WHITE, 4 IN 1, 445. 000 LFT
193 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN. 6, 203. 000 LFT
194 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 60. 000 LFT
195 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 245. 000 LFT
196 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 343. 000 LFT
197 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 I N 968. 000 LFT
198 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 9. 000 EACH

199 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 9. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 57
CALL CRDER : 391 CONTRACT ID : B -26893-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-90788 DEBRI' S, REMOVE LUWP LUWP
5 202-02241 GUARDRAI L, REMOVE 297. 000 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
7 202-60820 SURFACE M LLING ASPHALT 489. 000 SYS
8 203-02000 EXCAVATI N, COWDN 81. 000 CYS
9 203-02070 BORROW 137. 000 CYs
10 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 52. 000 CYs
11 211-06467 AGGREGATE FOR END BENT BACKFI LL 34. 000 CYs
12 303-01180 COVPACTED AGGREGATE, NO. 53 45. 200 TON
13 402-07450 HVA, TYPE A, WEDGE AND LEVEL 30. 250 TON
14 406- 05521 ASPHALT FOR TACK COAT 489. 000 SYS
15 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
16 601-06374 GUARDRAI L TRANSI TI ON, TGS-1 4. 000 EACH
17 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
18 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 643. 750 LFT
19 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 141. 600 SYS
20 615-04494 PLAQUE, CAST | RON 1. 000 EACH
21 616-02320 GECTEXTI LES 372. 000 SYS
22 616-05688 RI PRAP, CLASS 1 309. 000 TON
23 702-51005 CONCRETE, A, SUBSTRUCTURE 39. 900 Cys
24 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 62. 000 EACH
25 703-51030 REI NFORCI NG STEEL 3, 596. 000 LBS
26 703-51032 REI NFORCI NG STEEL, EPOXY COATED 125, 753. 000 LBS
27 704-51002 CONCRETE, C, SUPERSTRUCTURE 519. 400 CYs
28 706-06344 RAILING TS-1 1, 250. 000 LFT
29 708-51813 PNEUVATI CALLY PLACED MORTAR 50. 000 SFT
30 709-51821 SURFACE SEAL LUWP LUWP
31 711-51877 JACKI NG AND SUPPCRTI NG BEAVS LUWP LUWP
32 715-05407 PI PE, END BENT DRAIN, 6 IN 84. 000 LFT
33 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 82. 300 LFT
34 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 4.000 EACH
35 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 4.000 EACH
36 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
37 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17. 000 EACH
38 801-06640 CONSTRUCTION SIGN, A 1. 000 EACH
39 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
40 801-07118 BARRI CADE, I11-A 48. 000 LFT
41 801-07119 BARRI CADE, I11-B 48. 000 LFT
42 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 768. 000 LFT

43 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 2, 800. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 58
CALL CRDER : 401 CONTRACT ID : B -26921-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO 0001 NEW BRI DGE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
4 203-02000 EXCAVATI N, COWON 3, 777.000 CYs
5 203-02070 BORROW 12, 247. 000 CYs
6 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 1, 263. 200 CYs
7 211-02050 B BORROW 36, 421. 100 CYs
8 211-06467 AGGREGATE FOR END BENT BACKFI LL 1,192. 600 CYs
9 211-07454 STRUCTURE BACKFI LL 25, 985. 300 Cys
10 302-06464 SUBBASE FOR PCCP 670. 100 CYs
11 503-05310 TERM NAL JO NT 1, 186. 100 LFT
12 601-06246 | MPACT ATTENUATOR, R2, Wi, TL-3 2.000 EACH
13 601-06454 I MPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W, TL-3 2. 000 EACH
14 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 50. 000 LFT
15 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 400. 000 LFT
16 602- 06646 TEMPCRARY CONCRETE BARRI ER 1, 000. 000 LFT
17 602-06729 BARRI ER DELI NEATOR 72.000 EACH
18 610-06263 REI NFORCED CONCRETE BRI DGE APPROACH, 15 IN 3, 995. 800 SYS
19 616-02320 GEQTEXTI LES 2,236. 000 SYS
20 616-06405 RI PRAP, REVETMENT 1, 386. 000 TON
21 701-02936 PILE, STEEL H HP 14 X 89 1, 145. 200 LFT
22 701-04732 PILE 14,182. 000 LFT
23 701-04732 PI LE 4,019. 800 LFT
24 701-04732 PI LE 2,688. 600 LFT
25 701-06011 DYNAM C PI LE LOAD TEST 7.000 EACH
26 701-06012 TEST PILE, RESTR KE 7.000 EACH
27 701-06027 TEST PI LE 7.000 EACH
28 701-51160 PILE, STEEL SHELL, 14 IN 1, 229. 600 LFT
29 701-51195 PILE, STEEL H HP 12 X 53 688. 700 LFT
30 701-91792 PILE TIP, STEEL H 46. 000 EACH
31 701-99086 PILE TIP, STEEL SHELL 414. 000 EACH
32 702-04878 GRATES, BASINS, AND FI TTI NGS, DUCTILE | RON 3, 864. 000 LBS
33 702-04883 DRAIN PI PE, DUCTILE IRON, 6 IN 6, 176. 500 LBS
34 702-51005 CONCRETE, A, SUBSTRUCTURE 116. 600 CYS
35 702-51015 CONCRETE, B, FOOTI NGS 379. 500 CYs
36 702-94139 CONCRETE, A, ABOVE FOOTI NGS 1, 607. 600 CYs
37 703-51030 REI NFORCI NG STEEL 388, 391. 000 LBS
38 703-51032 REI NFORCI NG STEEL, EPOXY COATED 1, 141, 756. 000 LBS
39 704-05892 CONCRETE, QU QA, SUPERSTRUCTURE 3, 615. 500 CYs
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 1, 302. 300 CYs
41 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 14. 000 EACH
42 706- 05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 1. 000 EACH
43 706-51020 CONCRETE, C, RAILING 227.100 CYs
44 707-05983 STRUCTURAL MEMBERS, CONCRETE |-BEAM |11, 36 IN. X 12 IN 749. 500 LFT
45 707-05985 STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, 54 IN. X 20 IN 863. 500 LFT
46 707- 06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 1, 500. 000 LFT

47 707- 06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 2,031. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 59
CALL CRDER : 401 CONTRACT ID : B -26921-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO 0001 NEW BRI DGE

48 707-07605 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 54 IN. X 48 IN 8, 066. 800 LFT
49 709-51821 SURFACE SEAL LUWP LUWP
50 709-51821 SURFACE SEAL LUWP LuUWP
51 709-51821 SURFACE SEAL LUWP LUWP
52 709-51821 SURFACE SEAL LUWP LuUWP
53 709-51821 SURFACE SEAL LUWP LuUwP
54 709-51821 SURFACE SEAL LUWP LUWP
55 711-51070 ANCHCOR PLATE, AP 1 28. 000 EACH
56 711-51114 ANCHOR BOLT, AR22 32. 000 EACH
57 715-05407 PI PE, END BENT DRAIN, 6 IN. 1, 541. 000 LFT
58 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 441. 600 LFT
59 728-98377 MASONRY COATI NG LUWP LUWP
60 728-98377 MASONRY COATI NG LUWP LUWP
61 728-98377 MASONRY COATI NG LUWP LUWP
62 731-93945 FACE PANELS, CONCRETE 37, 813. 100 SFT
63 731-93946 WALL ERECTI ON 37, 813. 100 SFT
64 731-93947 LEVELI NG PAD, CONCRETE 1, 621. 300 LFT
65 801-04165 CONSTRUCTI ON DRUM  LEAVE | N PLACE 52. 000 EACH
66 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 4, 344. 000 LFT
67 801-06586 TEMPORARY PAVEMENT MARKING 8 IN 330. 000 LFT
68 801-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 40. 000 LFT
69 801-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 900. 000 LFT
70 801-06640 CONSTRUCTI ON SIGN, A 15. 000 EACH
71 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
72 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
73 802-03821 SIGN, SHEET W TH LEGEND 4. 000 EACH
74 805-01842 HANDHCLE, SI GNAL 6. 000 EACH
75 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 7,407. 000 LFT
76 805-78746 PREFORMED LOCP DETECTORS 270. 000 LFT
77 805-86900 JUNCTI ON BOX 10. 000 EACH
78 805-86900 JUNCTI ON BOX 5. 000 EACH
79 805-86900 JUNCTI ON BOX 2.000 EACH
80 807-78590 HANDHCOLE 2.000 EACH
81 808-06716 LI NE, REMOVE 6, 422. 000 LFT

82 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 53. 000 EACH



SCHEDULE COF PAY | TEMB PACGE 60
CALL CRDER : 411 CONTRACT ID : B -26974-A
LETTI NG DATE : 06/17/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE MAI NTENANCE AND JO NT REPAI R

1 105-04655 FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT 4. 000 MOS
2 105-07038 FIELD CFFICE, A 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02240 PAVEMENT, REMOVE 599. 000 SYS
5 202-60820 SURFACE M LLI NG ASPHALT 2,193. 000 SYS
6 303-01180 COVPACTED AGGREGATE, NO 53 194. 000 TON
7 304-07490 HVA PATCH NG TYPE B 1. 000 TON
8 402-07433 HVA SURFACE, TYPE B 241. 000 TON
9 406- 05521 ASPHALT FOR TACK COAT 2,202. 000 SYS
10 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 I N 599. 000 SYS
11 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 73. 000 EACH
12 703-51030 REI NFORCI NG STEEL 14, 113. 000 LBS
13 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 2, 145. 000 LFT
14 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
15 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 372. 000 LFT
16 801-06209 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 6 IN 832. 000 LFT
17 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40. 000 EACH
18 801-06640 CONSTRUCTION SIGN, A 158. 000 EACH
19 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
20 801-06710 FLASH NG ARROW SI GN 66. 000 DAY
21 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
22 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
23 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
24 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
25 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
26 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
27 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
28 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
29 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
30 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
31 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
32 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
34 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
35 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
36 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
37 801-07118 BARRI CADE, II11-A 96. 000 LFT
38 801-07119 BARRI CADE, I11-B 48. 000 LFT
39 808-06695 LINE, PAINT, SOLID, WVHITE, 5 IN 770. 000 LFT
40 808-75001 LINE, PAINT, BROKEN, WVH TE, 5 IN 180. 000 LFT
41 808-75046 LINE, PAINT, SOLID, YELLOWN 5 IN 1, 020. 000 LFT






